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10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
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provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
        CONTINUATION 

1. Section 00010:  DELETE Bidding Schedule in its entirety and REPLACE with the attached. 
2. Technical plans and specifications are amended.   Make appropriate changes in accordance with attached. 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
  

FFP 
For completion of all Work shown, and specified in the Contract Documents for 
roadway construction, not including the Work included in Bid Items 2 through 7, 
the Lump Sum Price. 
  

 

   
  
 
   
 
    

               
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
  

FFP 
AIW Swing Span Bridge Demolition 
  

 

   
  
 
   
 
    

               
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003      
  

FFP 
For completion of all work associated with the Installation of all Pilings  (Items 
3A through 3E). 
  

 

   
  
 
   
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA  2,829 Linear 

Foot 
  

  
FFP 
Prestressed 18-inch square concrete piling, complete, including test piles and all 
work incidental thereto as shown on the drawings and as specified, the Unit Price. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB  281 Linear 

Foot 
  

  
FFP 
Optional prestressed 18-inch square concrete piling, complete, and all work 
incidental thereto. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AC  1 Lump Sum   
  

FFP 
Mobilization and demobilization for pile load test(s), complete, including all 
work incidental thereto as shown on the drawings and as specified. 
  

 

   
  
 
   
 
    

               



DACW65-03-B-0009 
0002 

Page 5 of 138 
 

 

FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AD  1 Test    
  

FFP 
Pile load test, complete, including all work incidental thereto as shown on the 
drawings and specified, exclusive of work paid by ITem 3B 
  

 

   
  
 
   
 
    

               
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AE  6 Test    
  

FFP 
Dynamic Pile Testin/Analyis, complete, including all work incidental thereto as 
shown on the drawings and as specified 
  

 

   
  
 
   
 
    

               
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
  

FFP 
For completion of all work associated with the Disposal of Petroleum 
Contaminated Soil off the Project Site  (Item 0004A thry 0004E) 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  300 Cubic Yard   
  

FFP 
Excavation, stockpiling, sampling, and testing of suspected or confirmed 
petroleum contaminated soil, complete as specified, including all work incidental 
thereto. 
  

 

   
  
 
   
 
    

               
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  350 Ton Miles   
  

FFP 
Disposal of petroleum contaminated soil with 50<TPH<500 PPM, BTEX<10 
PPM, and TOX<100 PPM complete as specified including all work incidental 
thereto. 
  

 

   
  
 
   
 
    

               
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AC  100 Ton Miles   
  

FFP 
Disposal of petroleum contaminated soil with TPH>500 PPM, BTEX<10 PPM, 
and TOX<100 PPM, complete, as specified including all work incidental thereto 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AD  50 Ton Miles   
  

FFP 
Disposal of petroleum contaminated soil with BTEX >10 PPM or TOX >100 
PPM, complete as specified, including all work incidental thereto. 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AE  200 Cubic Yard   
  

FFP 
Replacement of contaminated soil with satisfactory borrow material, suitable for 
backfill, complete as specified, including all work incidental thereto, exclusive of 
utility backfill in wet environments (per Sheets C-22, 23, 24) included in Bid Item 
. 
  

 

   
  
 
   
 
    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  400 Cubic Yard   
  

FFP 
For Additional Excavation including Hauling Off-Site and Disposal. 
  

 

   
  
 
   
 
    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1,000 Cubic Yard   
  

FFP 
For additional select backfill material. 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  20 Linear 

Foot 
  

  
FFP 
For providing pile build-ups as per Specification Section 02362. 
  

 

   
  
 
 TOTAL AMOUNT BID  
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SPECIFICATIONS 
 
1. Bid Form 
 

New Bid Form provided. 
 

2. Right of Way Limits and Access Road Sketch 
 
 

a) Property Plat Excerpts: 
 
The attached sketches show the new property lines between United States 
Government property and Atlantic Yacht Basin (AYB) property along the 
southern bank of the AIW Canal, east of the Operator’s House.  
 

b) AYB Access Road and Operator’s House Access: 
 
The attached sketch depicts the approximate location of the new AYB access 
road in the vicinity of the AIW Canal. This road is accessed from Causeway 
Drive. The access road also provides access to the Operator’s House parking lot 
and driveway. The Federal Government has acquired an ingress/egress 
easement for their use of this road. The access road is privately owned and shall 
not be used to store equipment or materials without the express written 
permission of the owner and the Contracting Officer. 

 
3. Specification Section 01005 

 
a) Paragraph 1.3.2. First paragraph. Replace the third and fourth 

sentences with the following: 
 
“The contractor shall install the telephone system as specified in Section 16711. 
The contractor shall be responsible for all work necessary to relocate, adjust, and 
connect natural gas facilities. The contractor shall subcontract Virginia Natural 
Gas to perform, at a minimum, natural gas main relocations.”  
 

b) Paragraph 1.8. Add the following second paragraph to Subparagraph 
c: 
 
“Temporary roadway closure periods indicated on the plans are the maximum 
periods allowed and apply only to the specified work. The contractor shall 
schedule the applicable work during these periods in such a manner as to 
minimize the required closure period to the maximum extent practicable. The 
contractor shall work 24 hours per day, except that actions which violate noise 
ordinances will not be permitted. The contractor shall obtain noise permits from 
the City of Chesapeake.” 
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c) Paragraph 1.8.2. Add the following second paragraph: 
 
“The contractor shall not use the new Bascule Bridge during Phase 1 to transport 
equipment or materials across the AIW canal.” 
 

d) Paragraph 1.10.1: Replace the first paragraph to read: 
 
“The contractor shall work 24 hours a day during waterway closures in order to 
minimize the closure period. Any closure, either a total or a partial closure, is 
considered to be a closure and requires pre-approval from the Contracting 
Officer and the United States Coast Guard (USCG). The Contractor is cautioned 
that the USCG intends to permit channel closure periods to occur for the 
minimum time necessary to perform the required work. The contractor shall 
commit to any channel closure period, and shall receive approval from the 
Contracting Officer for the closure period, at least 60 days in advance of the 
closure. The contractor shall also submit formal requests to the USCG at least 45 
days prior to the requested closure. The contractor shall put out a Local Notice to 
Mariners at the two marinas at least 30-days in advance of the closure." 
 

e) Paragraph 1.10.1, third paragraph: 
 

Subparagraph a: Change "regular basis" to "monthly basis". 
Subparagraph b: Change "1800" to "2200" and add the words "on a monthly 
basis" after "through the canal". 
 

4. Specification Section 02220 
 

a) Paragraph 1.2.2. Replace the second sentence with the following: 
 

“Items to be demolished by the Bridge Contractor are noted on the Demolition 
Plans. Those Items are individually noted or are noted by hatching labeled in the 
legend as “Removed During Bridge Construction”.” 

 
b) Paragraph 3.6.1.2. Add the following items: 

r. All Balance Wheels. 

s. Both AC Units. 
 
5. Specification Section 02362 
 

a) Paragraph 1.2.1. Replace the first and second sentence to read: 
 
“The contract includes: (16) 95-ton and (32) 30-ton 18-inch square piles having a 
total aggregate length of 2,828 linear feet; 18-inch square optional piles having a 
total aggregate length of 282 linear feet; dynamic analysis of (6) 18-inch test 
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piles; any necessary dynamic monitoring of initial production piles; mobilization 
and demobilization for load testing; and (1) 190-ton test pile. The linear footage 
of piles is based upon piles driven to estimated tip elevations of –61.0 feet for 95-
ton piles, -49.0 feet for 30-ton utility bent piles, and –47.5 feet for 30-ton duct 
bank support piles, with the top of pile at the elevation determined by the 
dimensions and elevations of structural components as shown on the structural 
plans, and assumes an additional length of 5 feet per test pile.” 

 
6. Specification Section 02411 
 

a) Paragraph 3.1. Add the following paragraph: 
 
“Vibratory hammers are not specifically excluded for use to install temporary or 
permanent sheet pilings; however, the Contractor is directed to Paragraph 1.2 
SUBMITTALS, Pile Driving Equipment, regarding proper hammer selection. The 
Contractor shall assume that the commercial building on Parcel 110 is supported 
by a shallow foundation system on sandy or silty soils prone to vibration-induced 
consolidation.” 

 
7. Specification Section 02513 
 

a) Part 3 EXECUTION. Add the following paragraph: 
 
“The contractor shall groove the concrete roadway section over the hydraulic 
equipment rooms of the new Bascule Bridge over the AIW Canal in accordance 
with section 404.07, paragraph (f), subparagraphs 2 through 6 of VDOT Road 
and Bridge Specifications before placing final pavement markings.” 
 

8. Specification Section 02950 
 

a) Part 3 EXECUTION: Add the following prior to Paragraph 3.1: 
 
“The contractor shall install (7) 1.5" caliper Bald Cypress trees at locations to be 
determined in the field by the Contracting Officer.” 
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PLANS 
 
 

1. Sheet C-21 
 

a) Add “CULVERT THRU-WALL PENETRATION” structure and 
detail H symbol for drainage location 30C. See attached Table 1, 
DETAIL SYMBOL, for symbol designations. 

 
b) Drainage location 14C: Change symbol designation for Detail H as 

indicated in attached Table 1, DETAIL SYMBOLS. 
 
2. Sheet C-23 

 
Drainage location 14C: Change symbol designation for Detail H as 
indicated in attached Table 1, DETAIL SYMBOLS. 
 

3. Sheet C-54 
 

The location of the north support is indicated on Plan Sheet C-54. 
The second support will be located to the south between the end of 
the aerial bent structures and the parking lot for Parcel 107. The 
location will be determined in the field by the Contracting Officer. 

 

4. Sheet S-12 
 

a) The Reinforcing Schedule is updated with Table 2, Reinforcing 
Schedule  

 
b) Change symbol designation(s) as indicated in attached Table 1, 

DETAIL SYMBOLS. 
 

5. Sheet S-13 
 

Replace pile table title “Duct Bank Support” with “Duct Bank Bent”. 
 
The location of the north support is indicated on Plan Sheet C-54. 
The second support will be located to the south between the end of 
the aerial bent structures and the parking lot for Parcel 107. The 
location will be determined in the field by the Contracting Officer. 
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6. Sheet S-14 
 

a) In PLAN view, replace single-asterisk note with the following: 
 

*TWO SOIL ANCHORS PER PILE BAY.  AT PHASE I/II 
CONSTRUCTION JOINT, INSTALL ONE ANCHOR DURING 
EACH CONSTRUCTION PHASE. 
 

b) Change symbol designation(s) as indicated in attached Table 1, 
DETAIL SYMBOLS. 

 

7. Sheet S-22 
 

a) Change symbol designation(s) as indicated in attached Table 1, 
DETAIL SYMBOLS. 

 
b) Replace detail title “Duct Bank Special Detail” with “Duct Bank 

Bent”. 
 

The location of the north support is indicated on Plan Sheet C-54. 
The second support will be located to the south between the end 
of the aerial bent structures and the parking lot for Parcel 107. The 
location will be determined in the field by the Contracting Officer. 

 

8. Sheet S-23 
 

Change detail symbol designation(s) as indicated in attached Table 1, 
DETAIL SYMBOLS. 

  
 

SPECIFICATIONS 
  
1. Delete Section 05091, Ultrasonic Inspection of Weldments. 
 

2. Delete Section 05092, Ultrasonic Inspection of Plates.  
Where are these inspections required?" 
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Table 1 
 

DETAIL SYMBOLS 
 

DETAIL SYMBOL 

PLAN 
SHEET 

“Detail 
or 

Section 
Identi-

fication” 

“Sheet on 
which the 

Condition is 
Shown” 

“Sheet on 
which Detail 
or Section 

of the 
Condition is 

Drawn” COMMENT 

C-21 H C21 S23 
Add detail symbol for new 
structure at drainage location 30C 

 H C21 S23 
Change symbol designation for 
drainage location 14C 

C-23 H C23 S23 
Change symbol designation for 
drainage location 6D 

S-12 A S12 S12 Change symbol designations 

S-14 A S14 S14 Change symbol designations 

S-22 A S22 S22 Change symbol designations 

 B S22 S22 Change symbol designations 
 C S22 S22 Change symbol designations 

S-23 A S23 S23 Change symbol designations 

 B S23 S23 Change symbol designations 

 C S23 S23 Change symbol designations 

 H C21, C23 S23 Change symbol designations 
 

Table 2 
 

Reinforcing Schedule 
  
  

MARK 
NO. OF 

LOCATIONS 
QUANTITIES 

EACH LOCATION SIZE PIN LENGTH WEIGHT 

AS0701 2 137 
BOTTOM 
LONG. 7 - 19’-8” 11015 

AS0502 2 69 TOP LONG. 5 - 19’-8” 2830 

AS0503 2 42 
T&B 

TRANS. 5 - 28’-1” 2460 

AS0504 2 42 
T&B 

TRANS. 5 - 37’-11” 3320 
AS0507 2 69 ABUTMENT 5 3 ¾” 5’-11 ¾” 855 

      TOTAL 20480 
 
 


